HELLENIC REPUBLIC
MINISTRY OF ECONOMY
& DEVELOPMENT

iteireg ES
Greece-Bulgaria

ropean Regional Development Fund

Cooperation Programme
“Interreg V-A Greece-Bulgaria” 2014-2020

SUBSIDY CONTRACT No. <Number>

In Thessaloniki, today, the <date>, at the premises of the Managing Authority located at 65, Georgikis
Scholis Av., 57001 Thessaloniki, Greece,

between

the Managing Authority of the Objective “European Territorial Cooperation” Operational Programmes of
the Ministry for Economy and Development, acting as the Managing Authority of the Cooperation
Programme “Interreg V —A Greece-Bulgaria” 2014-2020, being a party to this contract and represented
bY Mr/MS.....coueereeireeiecrenns , Special Secretary for ERDF and Cohesion Fund Programmes, of the Ministry
of Economy and Development, hereinafter referred to as “Contracting Authority”, on one side,

and
the <entity’s name>, Lead Beneficiary of the operation (project) entitled <, full name— acronym — code-
measure>, hereinafter referred to as “Lead Beneficiary”, based in <full address of the seat of the
organisation-code> represented by <Name and position of the person who is duly authorised to legally
bind the organisation vis-a-vis a third party, for instance: President, general director, dean,
administrative director or finance director>, on the other sider,

who hereinafter will be jointly referred to as “the Parties”,

With regard to the framework of the provisions and documents hereunder:

1. The Regulations on the ESI Funds, and in particular:



b)

c)

d)

e)

f)

Regulation (EU) 1301/2013 on the European Regional Development Fund and on specific
provisions concerning the Investment for growth and jobs goal and repealing Regulation (EC) No
1080/2006

Regulation (EU) 1303/2013 laying down common provisions on the European Regional
Development Fund, the European Social Fund, the Cohesion Fund, the European Agricultural
Fund for Rural Development and the European Maritime and Fisheries Fund and laying down
general provisions on the European Regional Development Fund, the European Social Fund, the
Cohesion Fund and the European Maritime and Fisheries Fund and repealing Council Regulation
(EC) No 1083/2006;

Regulation (EU) 1299/2013 that lay down the general rules governing the support of the
European Regional Development Fund (ERDF) to the European territorial cooperation goal,

Commission Delegated Regulation (EU) No 481/2014 supplementing Regulation (EU) No
1299/2013 of the European Parliament and of the Council with regard to specific rules on
eligibility of expenditure for cooperation programmes.

EC approval Decision C(2015) 6283 / 9-9-2015 of the CP and last version approved of the
Cooperation Programme;

The EU and national Rules related to the:
e public procurement & competition

¢ eligibility of expenditure

e protection of the environment

e equal opportunities

* non discrimination

The decision of the Monitoring Committee ..........ccccu...... (via written procedure or meeting) .........
and the approved Application Form (Annex 2);

The Applicants Package as in force;

The partnership agreement between the Lead Beneficiary and the beneficiaries of the Operation

”

(Project) “.eeeeenl”

Hereby conclude the following:

1.1.

1.2.

Article 1
Content of the Contract

A subsidy is awarded to the Lead Beneficiary for the implementation of the project approved
according to the decision taken by the Monitoring Committee of the Cooperation Programme.

The present contract determines the funding conditions for the whole partnership as
represented by the Lead Beneficiary. The Lead Beneficiary is subject to the terms and conditions
set out in this contract and the annexes thereto. The Monitoring Committee’s approval decision
of the project and the approved Application Form, form an integral part of this contract.



1.3. The Lead Beneficiary undertakes the obligation to implement the project in collaboration with
the following <number> beneficiaries:
Beneficiary 2: <name and address of the institution, full name and position of legal
representative>
Beneficiary 3: < name and address of the institution, full name and position of legal
representative>
Beneficiary n: < name and address of the institution, full name and position of legal
representative>

1.4. The total budget for the approved project according to the Monitoring Committee’s decision
amounts to ....... euro. The total amount for funding, and the amount of ERDF contribution, are
calculated on the total eligible costs of the project, as follows:

TABLE
Institution Country ERDF National Total Eligible
Budget
Contribution Contribution
(85%) (15%)

Lead =

Beneficiary

Beneficiary 2

Beneficiary 3

Beneficiary 4

Beneficiary n

Total Budget

1.5.

1.6.

1.7.

1.8.

The ERDF co-financing rate of the project rises at 85% of the eligible expenditure for all project
beneficiaries.

The Lead Beneficiary declares that the project beneficiaries have not, nor will they receive,
additional funding for the entire or part of the project from the European Union throughout the
period of the implementation of the project.

Payments to beneficiaries will be made according to the availability of funding from initial and
annual pre-financing and interim payments from the European Commission.

If funds from the European Commission are not transferred, the Managing Authority of the
Cooperation Programme “Interreg V —A Greece-Bulgaria” 2014-2020 shall be entitled to
terminate the contract at any time without the Lead Beneficiary being entitled to claim any
rights. In any case the decision of the Monitoring Committee will be requested.



2.1

2.2

2.3

3.1

3.2.

3.3.

3.4.
3.5.

3.6.

Article 2
Duration of the Contract
The project implementation period is ...... months in accordance with the approved Application
Form (Annex 2). The implementation period cannot exceed 31 December 2023.

Without prejudice to the provisions concerning the implementation of the project and the
eligibility of expenditure, this contract enters into force on the date the last party signs it, and
expires the first day following the receipt of the final payment as the obligations arising from the
EU and national legislation still apply.

For control and audit purposes, the Lead Beneficiary and Project Beneficiaries shall retain all
files, documents and data relevant to the project on customary data storage media in a safe and
orderly manner for at least three years from 31st December following the year of the
submission of the accounts to the European Commission in which the final expenditure of the
concluded operation is included without prejudice to any relevant provisions of the national
legislation of Greece and Bulgaria. The Lead Beneficiary will be informed on the specific date by
the JS/MA.

Article 3
Terms of Funding — Eligibility of Expenditure-
Timetable

Approved funding is granted exclusively for the implementation of the project as described in the

Application Form (Annex 2) of the project “................... , in accordance with the Applicants’
Package approved by the Monitoring Committee.

Only the expenditure related to the project implementation is eligible for ERDF co-financing.
Eligibility rules are specified by Commission Delegated Regulation (EU) No 481/2014 as well as by
the provisions set in Programme and related Programme Implementation Documents
(Programme and Project Implementation Manual, Applicants’ guide, etc.) as in force.

Preparation costs are included in the total eligible budget provided they are made in accordance
with eligibility rules of the specific Call for proposals and are directly related to the
implementation of the project.

The starting date of eligibility of costs funded under the Programme is 01/01/2014.

Expenditures committed after the finalization of the implementation period shall not be eligible.
In case the project is not finalized within the eligibility period of expenditures, the Lead
Beneficiary and its project partners shall ensure the necessary funds from their own budget for
finalization of the project.

The Lead Beneficiary undertakes the obligation to implement the project and transfer ERDF
funds linked to expenditure directly related to it, in accordance with the approved project
timetable described in the approved Application Form (Annex 2). Any deviation from it, not
approved according to the procedures specified in the Programme and Project Implementation
Manual (project modification guidelines), will be deemed by the Managing Authority as partial or
total non-performance of the project. In such case, the Managing Authority reserves the right to

reduce the project budget accordingly following a decision taken by the Monitoring Committee
4



3.7.

4.1.

4.2.

4.3.

of the Programme. The amount to be recovered will be calculated on the basis of the progress in
the project implementation.

The Managing Authority reserves the right to consider the possibility of reducing the approved
project budget n the following cases:

a. In case that one year after signing of the subsidy contract the total verified expenditure
reported in the progress reports, as regards to the previous year, is less than 20% of the total
project budget , the Monitoring Committee, based on the proposal of the Managing Authority,
may decide to reduce the budget of the project. If the reduction of the project budget is decided,
this contract and respective annexes will be modified accordingly.

b. In case the ERDF annual contribution (as stated in the Cooperation Programme) is
automatically de-committed by the European Commission, in accordance with Regulation (EU)
1303/2013 for ERDF budget of the approved project whose expenditure does not correspond to
the one indicated in the approved timetable, the Monitoring Committee based on the proposal
of the Managing Authority, may decide to reduce the budget of the project. Once the reduction
of a project’s budget is decided, this contract and its respective annexes will be modified
accordingly.

c. In case the assessment of the Start-up time plan in the end of the start-up period, submitted to
the JS/MA before the signing of the present contract, shows significant delays in project
implementation the Monitoring Committee based on the proposal of the Managing Authority,
may decide to reduce the budget of the project and the project scope, given that the project
remains operational.

Article 4
Progress Reports - Payment Requests

Advance payment may be provided to the Lead and Project Beneficiaries according to the
provisions of the approved Memorandum of Understanding (MOU)

The Lead Beneficiary submits to the Joint Secretariat (JS) the progress reports regarding project
implementation activities in accordance with the timetable referred to in the approved
Application Form and the Project Implementation Manual as in force.

Payments of the Union contribution are made by the CA to the projects’ beneficiaries, subject to
the availability of funding from pre-financing and interim payments on the basis of verified
expenditures of the project beneficiaries. Verified expenditures of each beneficiary participating
in the project is included in a “Certificate of verified expenditure” signed by a “controller”,
designated by each participating country, in which the beneficiary is located, in compliance with
article 23 (4) of Regulation (EU) 1299/2013, certifying the eligibility of expenditure. Certificates of
verified expenditure are sent with payment request to the JS by the Lead beneficiary every three
(3) months. However, this condition does not apply for the months of November and December
of each year. During these months, any certificate that is issued must be immediately forwarded
by the beneficiary to the Lead Beneficiary who sends a payment request in turn to the JS, in
order to contribute to the achievement of the N+3 annual target. Verified expenditure is inserted
in the MIS of the Programme by the JS and on this basis an application for an interim payment
claim is made to the EC by the CA periodically.



4.4,

4.5.

4.6.

4.7.

4.8.

4.9.

4.10.

For the thorough monitoring of the project’s implementation a “Progress Report” is submitted to
the JS by the Lead Beneficiary, every six (6) months, according to a calendar fixed in the subsidy
contract. The JS receives the progress reports and checks/ monitors the proper implementation
of the approved operation as referred to in the subsidy contract according to the procedure laid
down in the Description of the Management and Control System of the Programme. The Lead
Beneficiary will use the official forms (Progress Reports) as in force, which are provided by the
MA and the Joint Secretariat.

Should the Project Beneficiaries delay in submitting to the Lead Beneficiary their activity and
financial reports, the Lead Beneficiary will still abide by the deadlines for submission included
herein. When the missing information becomes available, the Lead Beneficiary should include it
in the next progress report to the Joint Secretariat. However, should the Project Beneficiaries
delay in submitting to the Lead Beneficiary their table of verified expenditure, the Lead
Beneficiary will add the missing information on verified expenditure in its next progress report to
the JS.

All reports must be submitted in English, which is the official language of the Cooperation
Programme.

Project funding concerns exclusively the eligible expenditure of the project, according to article 3
herein. The Lead Beneficiary must justify all payment claims for the relevant expenditure by
providing sufficient proof on the project’s progress in the Progress Reports.

The Joint Secretariat, Managing Authority, Certifying Authority, the National Authorities and the
European Commission may at any time ask for supplementary information concerning payment
claims or the project’s implementation.

The Certifying Authority will transfer the ERDF contribution to an interest-free project dedicated
bank account indicated by the Lead Beneficiary in the application form. The LB shall further
transfer the ERDF amount to the PBs with the exception of those PBs located in Greece who will
receive ERDF contribution from the Greek Public Investment Account Programme.

Considering that payment of ERDF contribution is made by the European Commission in
accordance with the EU provisions concerning the budget commitments of the ESI Funds, the
Lead Beneficiary will submit a payment claim to the JS every three months and a Progress Report
in accordance with the following schedule:

Reporting Periods Deadlines for the submission of progress

reports

h
January - June 20 of July of the respective year

h
July - December 20" of January of the following year

Final Report 2 months after the issuance of all the certificates of all the project

beneficiaries

4.11. Even after the issue of all certificates of verified expenditure there still may be deviations from the

approved budget tables of the Application form in force (i.e. deviation from deliverable’s budget
or deviation from the “budget line” budget, etc.). The beneficiary must justify these deviations in
the Final Report before acceptance by the JS/MA. After approval, the Final report will comprise the
final modification of the project. If not, the amounts exceeding the approved budget tables of the
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4.12.

4.13.

4.14.

5.1.

5.2.

5.3.

5.4.

5.5.

5.6.

5.7.

Application form in force will be deemed ineligible.

Payment of the eligible preparation cost, as specified in article 3 of this contract, should be
included preferably in the first payment claim and progress report but not later than the end of
the first year of the project’s implementation.

Payments from the Certifying Authority to the Lead Beneficiary will be made in euro. In case of
delay in the transfer of funds from the European Commission, the Lead Beneficiary and the rest of
the beneficiaries are not entitled to claim any rights against the Managing Authority.

On the basis of the decision of the Monitoring Committee of the Programme, the Lead Beneficiary
takes actions to recover from the project beneficiaries any amounts of ERDF contribution unduly
paid concerning their participation in the project, as stated in article 6.4 with the exception of the
project beneficiaries located in Greece for whom the MA/CA may withhold any amounts
concerned from future applications of interim payments, setting off the relevant amounts in
relation to the operation of the Greek Public Investment Account Programme. In any other case
the procedure for recoveries of unduly paid amounts for beneficiaries located in Greece should be
immediately initiated.

Article 5
Management structures of the project - Responsibilities of the Lead Beneficiary

The project partnership is governed by the Lead Beneficiary principle. The Lead Beneficiary
legally represents the beneficiaries participating in the project vis-a-vis the Managing Authority,
the Certifying Authority, the Member States, the Audit Authority and the European Commission.

The Lead beneficiary will be assisted in its role by a “Project Management Team” comprising
representatives of all beneficiaries, taking decisions unanimously and governed by internal rules
of procedures.

The Lead Beneficiary, vis-a-vis the MA/JS, accepts total responsibility for the implementation and
management of the project as described in the approved application form and undertakes the
responsibility to coordinate the rest of the beneficiaries participating in the project and ensures
that all beneficiaries referred to in article 1.2 of this contract undertake the obligation to
participate in the implementation of the project.

The Lead Beneficiary shall ensure that the expenditure presented by the beneficiaries
participating in the project has been incurred for the purpose of the project implementation. and
correspond to the activities agreed between those beneficiaries;

The Lead Beneficiary shall ensure that the expenditure presented by the beneficiaries
participating in the project has been validated by the controllers;

The Lead Beneficiary shall be responsible for transferring the ERDF contribution to the
beneficiaries participating in the operation who are not located in Greece, within one month of
its receipt and in full without withholding any amounts.

The Lead Beneficiary shall ensure that all beneficiaries, including itself, keep records and all
documents concerning the implementation of the project.



5.8.

5.9.

The Lead Beneficiary is the only liable party against third parties and shall bear the responsibility
of damages of any kind occurred to them during the implementation of the project. The Lead
Beneficiary accepts that the Managing Authority shall not have any liability in respect of any
claims or proceedings taken against the LB for any breach of law caused by its employees or the
beneficiaries of the project, and/or for any infringement of the rights of any third party.

The Lead Beneficiary shall lay down the arrangements for its relations with the beneficiaries
participating in the operation in a “Partnership Agreement” comprising, inter alia, provisions
guaranteeing the sound financial management of the funds allocated to the operation, including
the arrangements for recovering amounts unduly paid. The allocation of mutual responsibilities
among the project beneficiaries is specified in the Partnership Agreement.

Article 6
Obligations and rights of the Managing Authority

The Managing Authority:

6.1.

6.2.

6.3.

6.4.

6.5.

Undertakes the obligation to check that provisions set out in this contract are met throughout
the implementation and after the completion of the project.

Undertakes the obligation to ensure the consistency, legality and eligibility of expenditure based
on information received by the Lead Beneficiary.

May under no circumstances, for any reason whatsoever, be deemed liable for damages caused
to the staff and the property of the Lead Beneficiary or any beneficiary in the course of the
project implementation. Therefore, any claim for damages or increase of the funding will not be
accepted.

In case that the MA is notified about irregularities in the project and in particular on the basis of
findings of the “controllers” or after an audit is conducted, and once the relevant amounts have
been paid by the MA/CA, it will demand the return of all or part of the funding paid out for the
project from the Lead Beneficiary who will claim repayment of the amounts concerned by the
respective Beneficiary/ries with the exception of the project beneficiaries located in Greece, for
whom the MA/CA may withhold any amounts concerned from future applications of interim
payments, setting off the relevant amounts in relation to the operation of the Greek Public
Investment Account Programme or ask for the return of the amounts concerned to a bank
account indicated by the MA/CA. In any other case the procedure for recoveries of unduly paid
amounts as provided for in the Greek regulatory framework for beneficiaries located in Greece
should be immediately initiated.

The Lead Beneficiary in order to secure repayment of any unduly paid amounts will claim the
amounts concerned by the respective beneficiary/ies, with the exception of the project
beneficiaries located in Greece. In the event that the recovery of funds is not possible, the Lead
Beneficiary must immediately inform the Managing Authority. If the lead beneficiary does not
succeed in securing repayment from other beneficiaries, or if the MA/CA does not succeed in
securing repayment from the lead beneficiary, the Member State, on whose territory the
beneficiary concerned is located, shall reimburse the MA/CA any amounts that were unduly paid
to that beneficiary in a given account provided under Greek law. The MA in collaboration with
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6.6.

6.7.

6.8.

7.1.

7.2.

7.3.

7.4.

7.5.

7.6.

the CA shall be responsible for reimbursing the amounts concerned to the general budget of the
European Union.

Ensures that the Certifying Authority receives all necessary information on the procedures and
verifications carried out in relation to expenditure for the purpose of certification.

Ensures that the amortization of the advance payment is made in instalments by deduction from
subsequent payment claims of every beneficiary, proportionately, until the final payment to the
respective project beneficiary. The advance payment must be balanced by the final payment. In
any case any amount paid as pre-financing should be totally cleared not later than when the
project is officially closed.

Ensures that the application of State Aid rules is complied with by any project beneficiary that
receives funding under any State Aid scheme and has the right to impose any relevant measure
regarding the non-fulfilment of the beneficiary’s relevant obligations. The MA monitors the
application of the state aid rules concerned and undertakes the obligation foreseen in the
relevant regulatory framework.

Article 7
Information and publicity

The Lead Beneficiary must ensure compliance of the project with Articles 115 and Annex XII of
Regulation (EU) 1303/2013 on information and publicity measures concerning co-financing from
Structural Funds.

Any statement or publication by the project, in whatever form and on or by whatever media,
including the Internet, must state that it reflects the author’s views and that the Managing
Authority shall not be held liable for any use that may be made of the information contained
therein.

The Lead Beneficiary undertakes the obligation to send a copy of any publicity and information
material produced to the JS, upon request and to have copies available for a period of 2 years
after the contractual end of the project. This applies to all the beneficiaries as well The Lead
Beneficiary furthermore authorises the JS, the Managing Authority, NA and the European
Commission to use this material in order to demonstrate the Programme and/or Project results
through any means of publicity both offline and online, without any further consent from any of
the Project beneficiaries. In addition the Project beneficiaries will assist in any way possible any
information or promotional campaign by the competent services of the European Commission
and of the Member States, regarding their project.

The Lead Beneficiary undertakes the responsibility on behalf of the partnership to ensure the
capitalisation of results at project and programme level and the participation of the partnership
in capitalization events organized by the programme bodies.

Any information, media appearance, or other publicity activity of the project shall be
communicated to the JS for potential information and publicity activities.

The Managing Authority is authorised to publicise, the following information:

¢ the name of the Project and its Lead Beneficiary and beneficiaries,



8.1.
8.2.

9.1.

9.2.

9.3.

10.1.

10.2.

10.3.

e the objectives, budget and executive summary of the project,
¢ the amount granted

e the geographical location of the project,

e any other information agreed with the Lead Beneficiary.

Article 8
Modifications to the Contract

Any requests for project modifications should be duly justified and addressed to the JS.

The procedure for submission and approval of project modifications is described in detail in the
Programme and Project Implementation Manual (project modifications guidelines) as in force.

Article 9
Controls and Audit

Expenditure submitted for payment claim by the Lead Beneficiary to the JS must be verified by
the first level controllers, according to the procedure described in the Verification Manual as in
force.

For control and audit purposes, the Lead Beneficiary should retain a copy of all beneficiaries’
certificates of verified expenditure.

The Lead Beneficiary accepts that the competent services of the European Commission, of the
Member States, as well as the designated controllers/auditors will control/audit the financial
management and implementation of the project through documents and on-the-spot checks. To
this end, the Lead Beneficiary and the project beneficiaries will:

a. prepare all documents required for the above controls / audits,
provide and give access to all the necessary information and documents supporting an
adequate audit trail,

c. give access to their business premises, throughout the implementation of the project as
well as within a period of three years starting from 31 December following the submission of
the accounts in which the expenditure of the operation is included.

Article 10
Assignment of rights on the Project

The Managing Authority is entitled at any time to assign its rights under this contract. In case of
assignment the JS will inform the Lead Beneficiary without delay.

The Lead Beneficiary may transfer or assign to a third party rights and obligations stemming from
this contract, in accordance with the national legislative framework of each participating
Member State after the prior written consent of the Managing Authority and of the Monitoring
Committee.

In case of legal succession of the legal representative of the Lead Beneficiary, (i.e. change of the
legal form) it is obliged to transfer its rights and obligations stemming from this contract to its
legal successor and immediately inform in writing the Managing Authority about the succession.
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11.1.

11.2.

12.1.

12.2.

Article 11
Intellectual and Industrial Property Rights on the Project

The Lead Beneficiary shall ensure that all products developed within the framework of the
project are, subject to the provisions of national laws regarding intellectual property, kept free of
all rights. The project partnership explicitly commits to giving up all copyright on teaching
material, methodologies and other products of any nature resulting from the project.

All products and rights (material and intellectual) that derive from the project and its deliverables
will be the property of the partnership in their entirety. The Managing Authority reserves the
right to use any of them for information and communication actions in respect of the Interreg “V
—A Greece-Bulgaria 2014-2020” Cooperation Programme. In case there are pre-existing
intellectual and industrial property rights, which are made available to the project, these are fully
respected.

Article 12
Termination of the Contract

The Managing Authority may terminate this contract and demand return of ERDF contribution
and initiate the procedures for the return of the National co-financing, according to the national
regulatory framework of each participating Member State, in full or in part, without being
obliged to pay damages for doing so, in the following cases:

Where it is proved that false, or incomplete statements were made at any time.

Where it is proved that forged documents were produced at any time.

Non-performance of the obligations undertaken by the Lead Beneficiary under the contract
herein, provided that such non-performance is not justified and the Lead Beneficiary, after being
asked in writing to respect its obligations, fails to do so, or does not provide a satisfactory
explanation within 30 calendar days from the date a written notice was delivered by the
Managing Authority.

Use of all or part of the funds paid for purposes other than those envisaged in the present
contract.

Concession by the Lead Beneficiary of the entire or any part of the project with the exception of
article 11 of the present contract.

Non respect of the provisions stipulated in this contract in respect of article 9 of the present
contract.

Failure to submit the progress reports repeatedly within the reporting deadlines.

Where the Lead Beneficiary or any of the beneficiaries is found to be bankrupt or being wound
up, has its affairs administered by the courts, has entered into an arrangement with its creditors,
has suspended business activities, is the subject of legal proceedings concerning those matters
or, is in any analogous situation arising from a similar procedure provided for in the national
legislations or regulations.

Where the Monitoring Committee has evidence on the Lead Beneficiary or any of the
beneficiaries or any related entity or person, of fraud, corruption, involvement in a criminal
organisation or any other illegal activity detrimental to the Community's financial interests.

In case this contract is terminated the Managing Authority has the right to demand the return of
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12.3.

12.4.

12.5.

12.6.

12.7.

12.8.

all or part of the amounts already paid out from all project beneficiaries. The beneficiaries are
obliged to return any amounts owed under the terms of this contract to the Lead Beneficiary
with the exception of the project beneficiaries located in Greece for whom the MA/CA initiate
the procedure foreseen it the Greek regulatory framework for the recovery of amounts unduly
paid to Greek beneficiaries and within the deadline stipulated in the Managing Authority’s
decision.

Should the Managing Authority exercise its right to terminate the contract, the Lead Beneficiary
or the rest of the beneficiaries shall not be entitled to offset any amounts owed to it by the
Managing Authority for any reason whatsoever.

Should the Managing Authority exercise its right to terminate the contract, amounts owed will
incur interest calculated from the date the first payment was made (due date) until the date such
amounts are actually returned. The rate of such interest shall be one-and-a-half percentage
points above the rate applied by the European Central Bank in its main refinancing operations,
expressed in euro, on the first working day of the month in which the due date set by the MA
falls, as specified in Regulation (EU) 1303/2013 article 147. Bank charges linked to the return of
the amounts owed to the Managing Authority shall be exclusively borne by the beneficiaries.

In cases which are provided for under article 10.1, the MA will, as a preventive measure, suspend
payments without giving prior notice. The aforesaid provision will not affect the applicability of
other measures or fines that could be imposed under the national legislation of the Member
States participating in the Programme.

In exceptional and properly justified cases, the Lead Beneficiary, with the consent of the project
Management Team, may terminate the contract by giving a two (2) months’ notice, in writing, to
the Managing Authority. In such case, the Lead Beneficiary and the other beneficiaries may
request to receive or keep the part of the public expenditure corresponding to the part of the
project carried out at that point. The final decision on the matter is the responsibility of the
Monitoring Committee of the Programme after the proposal of the Managing Authority. In any
case the application of this clause is without prejudice to the right of the Managing Authority to
apply terms under article 4.

On the other hand, in exceptional and properly justified cases, the Managing Authority may,
after consultation with and upon the decision of the Programme’s Monitoring Committee,
terminate the contract by giving a two (2) months’ notice in writing to the Lead Beneficiary
without being obliged to pay any damages for doing so. In such case, the Lead Beneficiary is
entitled to claim only the part of the ERDF contribution which corresponds to the part of the
project implemented.

The Managing Authority reserves the right to terminate this contract if no payment claims and
no Progress Report have been submitted within six (6) months from its signing.

Article 13
Annexes

Annexes are attached to this contract and the documents below will form an integral part hereof:

Annex 1: Project approval (Decision of the Monitoring Committee of <date>).
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Annex 2: Application Form

14.1.

Article 14
Final Provisions

All communication made within the framework of this contract must be addressed to the JS of
the Cooperation Programme, in English and in writing, stating the acronym, area of intervention,
title, and the number of the contract and be sent to the following address:

Ministry of Economy and Development, Greece

Managing Authority of European Territorial Cooperation Programmes

Joint Secretariat of the Cooperation Programme “Interreg V —A Greece-Bulgaria 2014-2020”,

Balkan Center, Building D, elev. 2, 3" floor
10" km Thessaloniki-Thermi
PC 57001 Greece

Contact Person: <name>
Tel.: +30 2310 <.....>
Fax : +30 2310 <.....>
E-mail: jts_grbg@mou.gr

Web: www.greece-bulgaria.eu

14.2.

14.3.

14.4.

14.5.

14.6.

Should any provision of this contract become wholly or partly null, it is up to the Managing
Authority to decide if it affects the whole of the contract and inform the Lead Beneficiary
accordingly. The parties to this contract undertake the obligation to take all necessary actions to
amend, if possible, the subject matter of this contract that is affected. In case some terms of this
contract are declared void, illegal or unenforceable by a competent judicial authority, the two
parties agree to modify such term or terms to reflect their intention.

Any modification to this contract, including its annexes, without prejudice to the provisions of
article 10, must be made in writing and be subject to an addendum signed by both parties.

This contract is governed by Greek law and, should a dispute arise which cannot be settled
amicably between the parties themselves, it will be brought before the competent Greek courts
in Thessaloniki, Greece.

This contract shall be communicated, where necessary, to <authorities>, <title of authority,
address, full name and position of responsible person, contact details> by the Lead Beneficiary.

All Programme Implementation Documents referred to in this contract, will be available on the
Programme’s web-site. Any modifications of the above documents shall be announced on the
Programme’s web-site.

The above was agreed between the parties and in support thereof this contract was drawn up in two

exemplars in English (one for the MA and one for the Lead Beneficiary) and signed as follows:
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For the Lead Beneficiary

<NAME>

For the Managing Authority

THE SPECIAL SECRETARY FOR ERDF, AND
COHESION FUND PROGRAMMES

EVGENIA FOTONIATA
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