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Cooperation Programme   

 “Interreg V‐A Greece‐Bulgaria” 2014‐2020  
  

 
SUBSIDY CONTRACT No. <Number>  

  
 
In Thessaloniki,  today,  the <date>, at  the premises of  the Managing Authority  located at 65, Georgikis 
Scholis Av., 57001 Thessaloniki, Greece,  
  

between  
  
the Managing Authority of the Objective “European Territorial Cooperation” Operational Programmes of 
the Ministry  for  Economy  and  Development,  acting  as  the Managing  Authority  of  the  Cooperation 
Programme “Interreg V –A Greece‐Bulgaria” 2014‐2020, being a party to this contract and represented 
by Mr/Ms…………………………., Special Secretary for ERDF and Cohesion Fund Programmes, of the Ministry 
of Economy and Development, hereinafter referred to as “Contracting Authority”, on one side,   

  
and  

   
the <entity’s name>, Lead Beneficiary of the operation (project) entitled <, full name– acronym – code‐
measure>,  hereinafter  referred  to  as  “Lead  Beneficiary”,  based  in  <full  address  of  the  seat  of  the 
organisation‐code> represented by <Name and position of the person who  is duly authorised to  legally 
bind  the  organisation  vis‐à‐vis  a  third  party,  for  instance:  President,  general  director,  dean, 
administrative director or finance director>, on the other sider,  
  
who hereinafter will be jointly referred to as “the Parties”,  
  
With regard to the framework of the provisions and documents hereunder:   
  

1. The Regulations on the ESI Funds, and in particular: 
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a) Regulation  (EU)  1301/2013  on  the  European  Regional  Development  Fund  and  on  specific 
provisions concerning the Investment for growth and jobs goal and repealing Regulation (EC) No 
1080/2006 

b) Regulation  (EU)  1303/2013  laying  down  common  provisions  on  the  European  Regional 
Development  Fund,  the  European  Social  Fund,  the  Cohesion  Fund,  the  European  Agricultural 
Fund  for Rural Development and  the European Maritime and  Fisheries  Fund and  laying down 
general provisions on the European Regional Development Fund, the European Social Fund, the 
Cohesion Fund and the European Maritime and Fisheries Fund and repealing Council Regulation 
(EC) No 1083/2006;   

c) Regulation  (EU)  1299/2013  that  lay  down  the  general  rules  governing  the  support  of  the 
European Regional Development Fund (ERDF) to the European territorial cooperation goal, 

d) Commission  Delegated  Regulation  (EU)  No  481/2014  supplementing  Regulation  (EU)  No 
1299/2013  of  the  European  Parliament  and  of  the  Council with  regard  to  specific  rules  on 
eligibility of expenditure for cooperation programmes. 

e) EC  approval  Decision  C(2015)  6283  /  9‐9‐2015  of  the  CP  and  last  version  approved  of  the 
Cooperation Programme;  

f) The EU and national Rules related to the:  

 • public procurement & competition  

 • eligibility of expenditure  

 • protection of the environment  

 • equal opportunities  

 • non discrimination  

2. The decision of the Monitoring Committee …………………. (via written procedure or meeting) ......... 
and the approved Application Form (Annex 2);  

3. The Applicants Package as in force; 

4. The partnership agreement between the Lead Beneficiary and the beneficiaries of the Operation 
(Project) “……………………..”. 

 
 Hereby conclude the following:   
  

Article 1   
Content of the Contract  

1.1. A  subsidy  is awarded  to  the  Lead Beneficiary  for  the  implementation of  the project approved 
according to the decision taken by the Monitoring Committee of the Cooperation Programme.  

1.2. The  present  contract  determines  the  funding  conditions  for  the  whole  partnership  as 
represented by the Lead Beneficiary. The Lead Beneficiary is subject to the terms and conditions 
set out in this contract and the annexes thereto. The Monitoring Committee’s approval decision 
of the project and the approved Application Form, form an integral part of this contract.  
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1.3. The Lead Beneficiary undertakes  the obligation  to  implement  the project  in collaboration with 
the following <number> beneficiaries:  

Beneficiary  2:    <name  and  address  of  the  institution,  full  name  and  position  of  legal 
representative>  

Beneficiary  3:    <  name  and  address  of  the  institution,  full  name  and  position  of  legal 
representative>  

Beneficiary  n:    <  name  and  address  of  the  institution,  full  name  and  position  of  legal 
representative>  

1.4. The  total  budget  for  the  approved  project  according  to  the Monitoring  Committee’s  decision 
amounts  to …….euro. The  total amount  for  funding, and  the amount of ERDF contribution, are 
calculated on the total eligible costs of the project, as follows:   

 
TABLE   

 
  Institution  Country  ERDF 

Contribution 

(85%) 

National 

Contribution 

(15%) 

Total Eligible 
Budget 

Lead 

Beneficiary 

        = 

Beneficiary 2           

Beneficiary 3           

Beneficiary 4           

Beneficiary n           

Total Budget         

 
 

1.5. The ERDF co‐financing rate of the project rises at 85% of the eligible expenditure for all project 
beneficiaries.  

1.6. The  Lead  Beneficiary  declares  that  the  project  beneficiaries  have  not,  nor  will  they  receive, 
additional funding for the entire or part of the project from the European Union throughout the 
period of the implementation of the project.   

1.7. Payments  to beneficiaries will be made according  to  the availability of  funding  from  initial and 
annual pre‐financing and interim payments from the European Commission.  

1.8. If  funds  from  the  European  Commission  are  not  transferred,  the Managing  Authority  of  the 
Cooperation  Programme  “Interreg  V  –A  Greece‐Bulgaria”  2014‐2020    shall  be  entitled  to 
terminate  the  contract  at  any  time without  the  Lead  Beneficiary  being  entitled  to  claim  any 
rights. In any case the decision of the Monitoring Committee will be requested. 
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Article 2   

Duration of the Contract  
2.1   The project  implementation period  is ……months  in accordance with the approved Application 

Form (Annex 2). The implementation period cannot exceed 31 December 2023.     

2.2   Without  prejudice  to  the  provisions  concerning  the  implementation  of  the  project  and  the 
eligibility of expenditure, this contract enters  into force on the date the  last party signs  it, and 
expires the first day following the receipt of the final payment as the obligations arising from the 
EU and national legislation still apply.  

2.3  For  control  and  audit purposes,  the  Lead Beneficiary  and Project Beneficiaries  shall  retain  all 
files, documents and data relevant to the project on customary data storage media in a safe and 
orderly  manner  for  at  least  three  years  from  31st  December  following  the  year  of  the 
submission of the accounts to the European Commission  in which the final expenditure of the 
concluded  operation  is  included without  prejudice  to  any  relevant  provisions  of  the  national 
legislation of Greece and Bulgaria. The Lead Beneficiary will be informed on the specific date by 
the JS/MA. 

 
Article 3   

     Terms of Funding – Eligibility of Expenditure‐ 
Timetable  

3.1. Approved funding is granted exclusively for the implementation of the project as described in the 
Application  Form  (Annex  2)  of  the  project  “……………..…”,  in  accordance  with  the  Applicants’ 
Package approved by the Monitoring Committee.   

3.2. Only  the  expenditure  related  to  the  project  implementation  is  eligible  for  ERDF  co‐financing. 
Eligibility rules are specified by Commission Delegated Regulation (EU) No 481/2014 as well as by 
the  provisions  set  in  Programme  and  related  Programme  Implementation  Documents 
(Programme and Project Implementation Manual, Applicants’ guide, etc.) as in force. 

3.3. Preparation costs are included in the total eligible budget provided they are made in accordance 
with  eligibility  rules  of  the  specific  Call  for  proposals  and  are  directly  related  to  the 
implementation of the project.  

3.4. The starting date of eligibility of costs funded under the Programme is 01/01/2014.  

3.5. Expenditures committed after the finalization of the implementation period shall not be eligible. 
In  case  the  project  is  not  finalized  within  the  eligibility  period  of  expenditures,  the  Lead 
Beneficiary and  its project partners shall ensure the necessary funds from their own budget for 
finalization of the project.   

3.6. The  Lead  Beneficiary  undertakes  the  obligation  to  implement  the  project  and  transfer  ERDF 
funds  linked  to  expenditure  directly  related  to  it,  in  accordance  with  the  approved  project 
timetable  described  in  the  approved  Application  Form  (Annex  2).  Any  deviation  from  it,  not 
approved according to the procedures specified  in the Programme and Project  Implementation 
Manual (project modification guidelines), will be deemed by the Managing Authority as partial or 
total non‐performance of the project. In such case, the Managing Authority reserves the right to 
reduce the project budget accordingly following a decision taken by the Monitoring Committee 
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of the Programme. The amount to be recovered will be calculated on the basis of the progress in 
the project implementation.   

3.7. The Managing Authority reserves the right to consider the possibility of reducing the approved 
project budget n the following cases: 

a.  In  case  that  one  year  after  signing  of  the  subsidy  contract  the  total  verified  expenditure 
reported  in  the progress  reports, as  regards  to  the previous year,  is  less  than 20% of  the  total 
project budget  , the Monitoring Committee, based on the proposal of the Managing Authority, 
may decide to reduce the budget of the project. If the reduction of the project budget is decided, 
this contract and respective annexes will be modified accordingly.   

b.  In  case  the  ERDF  annual  contribution  (as  stated  in  the  Cooperation  Programme)  is 
automatically de‐committed by  the European Commission,  in accordance with Regulation  (EU) 
1303/2013 for ERDF budget of the approved project whose expenditure does not correspond to 
the one  indicated  in the approved timetable, the Monitoring Committee based on the proposal 
of the Managing Authority, may decide to reduce the budget of the project. Once the reduction 
of  a  project’s  budget  is  decided,  this  contract  and  its  respective  annexes  will  be  modified 
accordingly.   
 
c. In case the assessment of the Start‐up time plan in the end of the start‐up period, submitted to 
the  JS/MA  before  the  signing  of  the  present  contract,  shows  significant  delays  in  project 
implementation  the Monitoring Committee based on  the proposal of  the Managing Authority, 
may decide  to  reduce  the budget of  the project and  the project  scope, given  that  the project 
remains operational. 

 
Article 4   

Progress Reports ‐ Payment Requests  

4.1. Advance  payment  may  be  provided  to  the  Lead  and  Project  Beneficiaries  according  to  the 
provisions of the approved Memorandum of Understanding (MOU)  

4.2. The Lead Beneficiary submits to the Joint Secretariat (JS) the progress reports regarding project 
implementation  activities  in  accordance  with  the  timetable  referred  to  in  the  approved 
Application Form and the Project Implementation Manual as in force.     

4.3. Payments of the Union contribution are made by the CA to the projects’ beneficiaries, subject to 
the  availability  of  funding  from  pre‐financing  and  interim  payments  on  the  basis  of  verified 
expenditures of the project beneficiaries. Verified expenditures of each beneficiary participating 
in  the  project  is  included  in  a  “Certificate  of  verified  expenditure”  signed  by  a  “controller”, 
designated by each participating country, in which the beneficiary is located, in compliance with 
article 23 (4) of Regulation (EU) 1299/2013, certifying the eligibility of expenditure. Certificates of 
verified expenditure are sent with payment request to the JS by the Lead beneficiary every three 
(3) months. However, this condition does not apply for the months of November and December 
of each year. During these months, any certificate that is issued must be immediately forwarded 
by  the beneficiary  to  the Lead Beneficiary who  sends a payment  request    in  turn  to  the  JS,  in 
order to contribute to the achievement of the N+3 annual target. Verified expenditure is inserted 
in the MIS of the Programme by the JS and on this basis an application for an  interim payment 
claim is made to the EC by the CA periodically.  
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4.4. For the thorough monitoring of the project’s implementation a “Progress Report” is submitted to 
the JS by the Lead Beneficiary, every six (6) months, according to a calendar fixed in the subsidy 
contract. The JS receives the progress reports and checks/ monitors the proper implementation 
of the approved operation as referred to in the subsidy contract according to the procedure laid 
down  in  the Description of  the Management and Control System of  the Programme. The Lead 
Beneficiary will use the official  forms  (Progress Reports) as  in  force, which are provided by  the 
MA and the Joint Secretariat.   

4.5. Should  the  Project Beneficiaries delay  in  submitting  to  the  Lead Beneficiary  their  activity  and 
financial  reports,  the  Lead Beneficiary will  still abide by  the deadlines  for  submission  included 
herein. When the missing information becomes available, the Lead Beneficiary should include it 
in  the next progress  report  to  the  Joint Secretariat. However,  should  the Project Beneficiaries 
delay  in  submitting  to  the  Lead  Beneficiary  their  table  of  verified  expenditure,  the  Lead 
Beneficiary will add the missing information on verified expenditure in its next progress report to 
the JS.  

4.6. All  reports must  be  submitted  in  English,  which  is  the  official  language  of  the  Cooperation 
Programme.  

4.7. Project funding concerns exclusively the eligible expenditure of the project, according to article 3 
herein.  The  Lead  Beneficiary must  justify  all  payment  claims  for  the  relevant  expenditure  by 
providing sufficient proof on the project’s progress in the Progress Reports.  

4.8. The Joint Secretariat, Managing Authority, Certifying Authority, the National Authorities and the 
European Commission may at any time ask for supplementary  information concerning payment 
claims or the project’s implementation.   

4.9. The Certifying Authority will transfer the ERDF contribution to an interest‐free project dedicated 
bank  account  indicated  by  the  Lead  Beneficiary  in  the  application  form.  The  LB  shall  further 
transfer the ERDF amount to the PBs with the exception of those PBs located in Greece who will 
receive ERDF contribution from the Greek Public Investment Account Programme. 

4.10. Considering  that  payment  of  ERDF  contribution  is  made  by  the  European  Commission  in 
accordance with  the EU provisions  concerning  the budget  commitments of  the ESI Funds,  the 
Lead Beneficiary will submit a payment claim to the JS every three months and a Progress Report 
in accordance with the following schedule:  

Reporting Periods    Deadlines for the submission of progress  
 reports   

January ‐ June  20
th
 of July of the respective year   

July ‐ December     20
th
 of January of the following year   

Final Report   2 months after the issuance of all the certificates of all the project 
beneficiaries   

 

4.11. Even after the issue of all certificates of verified expenditure there still may be deviations from the 
approved budget tables of the Application form  in force (i.e. deviation from deliverable’s budget 
or deviation from the “budget line” budget, etc.). The beneficiary must justify these deviations in 
the Final Report before acceptance by the JS/MA. After approval, the Final report will comprise the 
final modification of the project. If not, the amounts exceeding the approved budget tables of the 
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Application form in force will be deemed ineligible.  

4.12. Payment  of  the  eligible  preparation  cost,  as  specified  in  article  3  of  this  contract,  should  be 
included preferably  in the  first payment claim and progress report but not  later than  the end of 
the first year of the project’s implementation.  

4.13. Payments from the Certifying Authority to the Lead Beneficiary will be made  in euro.    In case of 
delay in the transfer of funds from the European Commission, the Lead Beneficiary and the rest of 
the beneficiaries are not entitled to claim any rights against the Managing Authority.   

4.14. On the basis of the decision of the Monitoring Committee of the Programme, the Lead Beneficiary 
takes actions to recover from the project beneficiaries any amounts of ERDF contribution unduly 
paid concerning their participation in the project, as stated in article 6.4 with the exception of the 
project  beneficiaries  located  in  Greece  for  whom  the  MA/CA  may  withhold  any  amounts 
concerned  from  future  applications  of  interim  payments,  setting  off  the  relevant  amounts  in 
relation to the operation of the Greek Public Investment Account Programme.   In any other case 
the procedure for recoveries of unduly paid amounts for beneficiaries located in Greece should be 
immediately initiated. 

  
 
 

Article 5  
Management structures of the project ‐ Responsibilities of the Lead Beneficiary  

5.1. The  project  partnership  is  governed  by  the  Lead  Beneficiary  principle.  The  Lead  Beneficiary 
legally represents the beneficiaries participating  in the project vis‐à‐vis the Managing Authority, 
the Certifying Authority, the Member States, the Audit Authority and the European Commission. 

5.2. The  Lead beneficiary will be  assisted  in  its  role by  a  “Project Management  Team”  comprising 
representatives of all beneficiaries, taking decisions unanimously and governed by internal rules 
of procedures.  

5.3. The Lead Beneficiary, vis‐à‐vis the MA/JS, accepts total responsibility for the implementation and 
management of  the project as described  in  the approved application  form and undertakes  the 
responsibility to coordinate the rest of the beneficiaries participating in the project and ensures 
that  all  beneficiaries  referred  to  in  article  1.2  of  this  contract  undertake  the  obligation  to 
participate in the implementation of the project. 

5.4. The  Lead  Beneficiary  shall  ensure  that  the  expenditure  presented  by  the  beneficiaries 
participating in the project has been incurred for the purpose of the project implementation. and 
correspond to the activities agreed between those beneficiaries; 

5.5. The  Lead  Beneficiary  shall  ensure  that  the  expenditure  presented  by  the  beneficiaries 
participating in the project has been validated by the controllers; 

5.6. The  Lead  Beneficiary  shall  be  responsible  for  transferring  the  ERDF  contribution  to  the 
beneficiaries participating  in the operation who are not  located  in Greece, within one month of 
its receipt and in full without withholding any amounts. 

5.7. The  Lead  Beneficiary  shall  ensure  that  all  beneficiaries,  including  itself,  keep  records  and  all 
documents concerning the implementation of the project. 



8 

 

5.8. The Lead Beneficiary is the only liable party against third parties and shall bear the responsibility 
of damages of any kind occurred  to  them during  the  implementation of  the project. The Lead 
Beneficiary  accepts  that  the Managing Authority  shall  not  have  any  liability  in  respect  of  any 
claims or proceedings taken against the LB for any breach of law caused by its employees or the 
beneficiaries of the project, and/or for any infringement of the rights of any third party. 

5.9. The  Lead  Beneficiary  shall  lay  down  the  arrangements  for  its  relations with  the  beneficiaries 
participating  in  the  operation  in  a  “Partnership  Agreement”  comprising,  inter  alia,  provisions 
guaranteeing the sound financial management of the funds allocated to the operation, including 
the arrangements for recovering amounts unduly paid. The allocation of mutual responsibilities 
among the project beneficiaries is specified in the Partnership Agreement.  

  
 

Article 6   
Obligations and rights of the Managing Authority  

 
The Managing Authority:   

6.1. Undertakes  the obligation  to check  that provisions set out  in  this contract are met  throughout 
the implementation and after the completion of the project.  

6.2. Undertakes the obligation to ensure the consistency, legality and eligibility of expenditure based 
on information received by the Lead Beneficiary.   

6.3. May under no circumstances, for any reason whatsoever, be deemed liable for damages caused 
to  the  staff  and  the  property  of  the  Lead Beneficiary  or  any  beneficiary  in  the  course  of  the 
project implementation. Therefore, any claim for damages or increase of the funding will not be 
accepted.   

6.4. In case that the MA is notified about irregularities in the project and in particular on the basis of 
findings of the “controllers” or after an audit is conducted, and once the relevant amounts have 
been paid by the MA/CA,  it will demand the return of all or part of the funding paid out for the 
project  from  the Lead Beneficiary who will claim  repayment of  the amounts concerned by  the 
respective Beneficiary/ries with the exception of the project beneficiaries located in Greece, for 
whom  the MA/CA may withhold  any  amounts  concerned  from  future  applications  of  interim 
payments,  setting  off  the  relevant  amounts  in  relation  to  the  operation  of  the  Greek  Public 
Investment  Account  Programme  or  ask  for  the  return  of  the  amounts  concerned  to  a  bank 
account  indicated by the MA/CA. In any other case the procedure for recoveries of unduly paid 
amounts as provided for  in the Greek regulatory framework for beneficiaries  located  in Greece 
should be immediately initiated. 

6.5. The Lead Beneficiary  in order  to  secure  repayment of any unduly paid amounts will  claim  the 
amounts  concerned  by  the  respective  beneficiary/ies,  with  the  exception  of  the  project 
beneficiaries located in Greece. In the event that the recovery of funds is not possible, the Lead 
Beneficiary must  immediately  inform  the Managing Authority.  If  the  lead beneficiary does not 
succeed  in  securing  repayment  from other beneficiaries, or  if  the MA/CA does not  succeed  in 
securing  repayment  from  the  lead  beneficiary,  the  Member  State,  on  whose  territory  the 
beneficiary concerned is located, shall reimburse the MA/CA any amounts that were unduly paid 
to that beneficiary  in a given account provided under Greek  law. The MA  in collaboration with 
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the CA shall be responsible for reimbursing the amounts concerned to the general budget of the 
European Union.  

6.6. Ensures  that  the Certifying Authority receives all necessary  information on  the procedures and 
verifications carried out in relation to expenditure for the purpose of certification. 

6.7. Ensures that the amortization of the advance payment is made in instalments by deduction from 
subsequent payment claims of every beneficiary, proportionately, until the final payment to the 
respective project beneficiary. The advance payment must be balanced by the final payment. In 
any  case  any  amount paid  as pre‐financing  should be  totally  cleared not  later  than when  the 
project is officially closed. 

6.8. Ensures  that  the application of State Aid rules  is complied with by any project beneficiary  that 
receives funding under any State Aid scheme and has the right to impose any relevant measure 
regarding  the  non‐fulfilment  of  the  beneficiary’s  relevant  obligations.  The MA monitors  the 
application  of  the  state  aid  rules  concerned  and  undertakes  the  obligation  foreseen  in  the 
relevant regulatory framework. 

 

 
Article 7   

Information and publicity  

7.1. The Lead Beneficiary must ensure compliance of the project with Articles 115 and Annex XII of 
Regulation (EU) 1303/2013 on information and publicity measures concerning co‐financing from 
Structural Funds.   

7.2. Any  statement or publication by  the project,  in whatever  form and on or by whatever media, 
including  the  Internet, must  state  that  it  reflects  the  author’s  views  and  that  the Managing 
Authority  shall not be held  liable  for any use  that may be made of  the  information contained 
therein.   

7.3. The Lead Beneficiary undertakes the obligation to send a copy of any publicity and  information 
material produced to the  JS, upon request and to have copies available  for a period of 2 years 
after  the  contractual end of  the project. This  applies  to  all  the beneficiaries  as well The  Lead 
Beneficiary  furthermore  authorises  the  JS,  the  Managing  Authority,  NA  and  the  European 
Commission to use this material  in order to demonstrate the Programme and/or Project results 
through any means of publicity both offline and online, without any further consent from any of 
the Project beneficiaries. In addition the Project beneficiaries will assist in any way possible any 
information or promotional campaign by  the competent  services of  the European Commission 
and of the Member States, regarding their project. 

7.4. The  Lead Beneficiary undertakes  the  responsibility on behalf of  the partnership  to ensure  the 
capitalisation of results at project and programme level and the participation of the partnership 
in capitalization events organized by the programme bodies. 

7.5. Any  information,  media  appearance,  or  other  publicity  activity  of  the  project  shall  be 
communicated to the JS for potential information and publicity activities. 

7.6. The Managing Authority is authorised to publicise, the following information:  

 • the name of the Project and its Lead Beneficiary and beneficiaries,  
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 • the objectives, budget and executive summary of the project,  
 • the amount granted   
 • the geographical location of the project,  
 • any other information agreed with the Lead Beneficiary.  

    
  

Article 8   
Modifications to the Contract  

8.1. Any requests for project modifications should be duly justified and addressed to the JS.   

8.2. The procedure for submission and approval of project modifications is described in detail in the 
Programme and Project Implementation Manual (project modifications guidelines) as in force.   

 
Article 9  

Controls and Audit  

9.1. Expenditure submitted for payment claim by the Lead Beneficiary to the JS must be verified by 
the first level controllers, according to the procedure described in the Verification Manual as in 
force.   

9.2. For  control  and  audit purposes,  the  Lead Beneficiary  should  retain  a  copy of  all beneficiaries’ 
certificates of verified expenditure.  

9.3. The Lead Beneficiary accepts  that  the competent services of  the European Commission, of  the 
Member  States,  as well  as  the  designated  controllers/auditors will  control/audit  the  financial 
management and implementation of the project through documents and on‐the‐spot checks. To 
this end, the Lead Beneficiary and the project beneficiaries will:   

a. prepare   all  documents  required  for  the  above controls / audits,  
b. provide  and  give  access  to  all  the  necessary  information  and  documents  supporting  an 

adequate audit trail,   
c. give access  to  their business     premises,  throughout  the  implementation of  the project as 

well as within a period of three years starting from 31 December following the submission of 
the accounts in which the expenditure of the operation is included.  

 
Article 10   

Assignment of rights on the Project  

10.1. The Managing Authority is entitled at any time to assign its rights under this contract. In case of 
assignment the JS will inform the Lead Beneficiary without delay.  

10.2. The Lead Beneficiary may transfer or assign to a third party rights and obligations stemming from 
this  contract,  in  accordance  with  the  national  legislative  framework  of  each  participating 
Member State after the prior written consent of the Managing Authority and of the Monitoring 
Committee.  

10.3. In case of legal succession of the legal representative of the Lead Beneficiary, (i.e. change of the 
legal  form)  it  is obliged to transfer  its rights and obligations stemming  from this contract to  its 
legal successor and immediately inform in writing the Managing Authority about the succession.   
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Article 11   

Intellectual and Industrial Property Rights on the Project  

11.1. The  Lead  Beneficiary  shall  ensure  that  all  products  developed  within  the  framework  of  the 
project are, subject to the provisions of national laws regarding intellectual property, kept free of 
all  rights.  The  project  partnership  explicitly  commits  to  giving  up  all  copyright  on  teaching 
material, methodologies and other products of any nature resulting from the project. 

11.2. All products and rights (material and intellectual) that derive from the project and its deliverables 
will be  the property of  the partnership  in  their entirety. The Managing Authority  reserves  the 
right to use any of them for information and communication actions in respect of the Interreg “V 
–A  Greece‐Bulgaria  2014‐2020”  Cooperation  Programme.  In  case  there  are  pre‐existing 
intellectual and industrial property rights, which are made available to the project, these are fully 
respected.  

  
Article 12   

Termination of the Contract  

12.1. The Managing Authority may  terminate  this contract and demand  return of ERDF contribution 
and initiate the procedures for the return of the National co‐financing, according to the national 
regulatory  framework  of  each  participating Member  State,  in  full  or  in  part,  without  being 
obliged to pay damages for doing so, in the following cases:  

a. Where it is proved that false, or incomplete statements were made at any time.  
b. Where it is proved that forged documents were produced at any time.  
c. Non‐performance  of  the  obligations  undertaken  by  the  Lead  Beneficiary  under  the  contract 

herein, provided that such non‐performance is not justified and the Lead Beneficiary, after being 
asked  in writing  to  respect  its  obligations,  fails  to  do  so,  or  does  not  provide  a  satisfactory 
explanation  within  30  calendar  days  from  the  date  a  written  notice  was  delivered  by  the 
Managing Authority.  

d. Use  of  all  or  part  of  the  funds  paid  for  purposes  other  than  those  envisaged  in  the  present 
contract.  

e. Concession by the Lead Beneficiary of the entire or any part of the project with the exception of 
article 11 of the present contract.  

f. Non  respect of  the provisions  stipulated  in  this  contract  in  respect of article 9 of  the present 
contract.  

g. Failure to submit the progress reports repeatedly within the reporting deadlines.  
h. Where the Lead Beneficiary or any of the beneficiaries  is found to be bankrupt or being wound 

up, has its affairs administered by the courts, has entered into an arrangement with its creditors, 
has suspended business activities,  is the subject of  legal proceedings concerning those matters 
or,  is  in  any analogous  situation  arising  from  a  similar procedure provided  for  in  the national 
legislations or regulations.  

i. Where  the  Monitoring  Committee  has  evidence  on  the  Lead  Beneficiary  or  any  of  the 
beneficiaries  or  any  related  entity  or  person,  of  fraud,  corruption,  involvement  in  a  criminal 
organisation or any other illegal activity detrimental to the Community's financial interests.  

12.2. In case this contract is terminated the Managing Authority has the right to demand the return of 
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all or part of  the amounts already paid out  from all project beneficiaries. The beneficiaries are 
obliged  to  return any amounts owed under  the  terms of  this  contract  to  the  Lead Beneficiary 
with  the exception of  the project beneficiaries  located  in Greece  for whom  the MA/CA  initiate 
the procedure foreseen  it the Greek regulatory framework for the recovery of amounts unduly 
paid  to  Greek  beneficiaries  and  within  the  deadline  stipulated  in  the  Managing  Authority’s 
decision.   

12.3. Should the Managing Authority exercise its right to terminate the contract, the Lead Beneficiary 
or  the  rest of  the beneficiaries  shall not be entitled  to offset  any  amounts owed  to  it by  the 
Managing Authority for any reason whatsoever.   

12.4. Should the Managing Authority exercise  its right  to terminate the contract, amounts owed will 
incur interest calculated from the date the first payment was made (due date) until the date such 
amounts  are  actually  returned.  The  rate  of  such  interest  shall  be  one‐and‐a‐half  percentage 
points above the rate applied by the European Central Bank  in  its main refinancing operations, 
expressed  in euro, on the  first working day of the month  in which the due date set by the MA 
falls, as specified in Regulation (EU) 1303/2013 article 147. Bank charges linked to the return of 
the amounts owed to the Managing Authority shall be exclusively borne by the beneficiaries.  

12.5. In cases which are provided for under article 10.1, the MA will, as a preventive measure, suspend 
payments without giving prior notice. The aforesaid provision will not affect the applicability of 
other measures or  fines  that  could be  imposed under  the national  legislation of  the Member 
States participating in the Programme.    

12.6. In exceptional and properly justified cases, the Lead Beneficiary, with the consent of the project 
Management Team, may terminate the contract by giving a two (2) months’ notice, in writing, to 
the Managing  Authority.  In  such  case,  the  Lead  Beneficiary  and  the  other  beneficiaries may 
request  to receive or keep  the part of  the public expenditure corresponding  to  the part of  the 
project  carried out  at  that point.  The  final decision on  the matter  is  the  responsibility of  the 
Monitoring Committee of the Programme after the proposal of the Managing Authority.  In any 
case the application of this clause is without prejudice to the right of the Managing Authority to 
apply terms under article 4.   

12.7. On  the  other  hand,  in  exceptional  and  properly  justified  cases,  the Managing Authority may, 
after  consultation  with  and  upon  the  decision  of  the  Programme’s  Monitoring  Committee, 
terminate  the  contract  by  giving  a  two  (2) months’  notice  in writing  to  the  Lead  Beneficiary 
without being obliged  to pay  any damages  for doing  so.  In  such  case,  the  Lead Beneficiary  is 
entitled  to  claim only  the part of  the ERDF  contribution which  corresponds  to  the part of  the 
project implemented.   

12.8. The Managing Authority reserves the right to terminate this contract  if no payment claims and 
no Progress Report have been submitted within six (6) months from its signing.  

 
  

Article 13  
Annexes  

Annexes are attached to this contract and the documents below will form an integral part hereof:   
 
Annex 1: Project approval (Decision of the Monitoring Committee of <date>).  
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Annex 2: Application Form  
 
  

Article 14   
Final Provisions  

14.1. All communication made within the framework of this contract must be addressed to the JS of 
the Cooperation Programme, in English and in writing, stating the  acronym, area of intervention, 
title, and the number of the contract and be sent to the following address: 

 

Ministry of Economy and Development, Greece  
Managing Authority of European Territorial Cooperation Programmes 
Joint Secretariat of the Cooperation Programme “Interreg V –A Greece‐Bulgaria 2014‐2020”, 
Balkan Center, Building D, elev. 2, 3rd floor 
10th km Thessaloniki‐Thermi  
PC 57001 Greece   
  
Contact Person: <name>  
Tel.: +30 2310 <…..>  
Fax : +30 2310 <…..>  
E‐mail: jts_grbg@mou.gr  
Web: www.greece‐bulgaria.eu 
  

14.2. Should  any  provision  of  this  contract  become wholly  or  partly  null,  it  is  up  to  the Managing 
Authority  to  decide  if  it  affects  the  whole  of  the  contract  and  inform  the  Lead  Beneficiary 
accordingly. The parties to this contract undertake the obligation to take all necessary actions to 
amend, if possible, the subject matter of this contract that is affected. In case some terms of this 
contract are declared void,  illegal or unenforceable by a competent  judicial authority,  the  two 
parties agree to modify such term or terms to reflect their intention.   

14.3. Any modification  to  this contract,  including  its annexes, without prejudice  to  the provisions of 
article 10, must be made in writing and be subject to an addendum signed by both parties.  

14.4. This  contract  is  governed  by  Greek  law  and,  should  a  dispute  arise which  cannot  be  settled 
amicably between the parties themselves, it will be brought before the competent Greek courts 
in Thessaloniki, Greece.   

14.5. This  contract  shall  be  communicated,  where  necessary,  to  <authorities>,  <title  of  authority, 
address, full name and position of responsible person, contact details> by the Lead Beneficiary. 

14.6. All Programme  Implementation Documents referred to  in this contract, will be available on the 
Programme’s web‐site. Any modifications of  the above documents  shall be announced on  the 
Programme’s web‐site.    

 
The above was agreed between  the parties and  in support  thereof  this contract was drawn up  in  two 
exemplars in English (one for the MA and one for the Lead Beneficiary) and signed as follows:  
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For the Lead Beneficiary                            For the Managing Authority 
 

<NAME>       THE SPECIAL SECRETARY FOR ERDF, AND 
COHESION FUND PROGRAMMES  

 

 

EVGENIA FOTONIATA 

 


